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Section B - Supplies or Services and Prices
ITEM EST UNIT PRICE TOTAL AMOUNT
NO SUPPLIES/SERVICES QUANTITY UNIT
1006 UNDEFINED Lot NSP
Contract Data Requirements List(DD 1423)
PURCHASE REQUEST NUMBER: 1300562689
FFP
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
2002 1 Lot UNDEFINED $2,530,180.95
Services and ODCsFPI
FOB: Destination
PURCHASE REQUEST NUMBER: 1300562689
TARGET COST
TARGET PROFIT @ ]
TOTAL TARGET PRICE $2,530,180.95
CEILING PRICE Co@ ]
SHARE RATIO ABOVE TARGET 50/50
SHARE RATIO BELOW TARGET 50/50
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
200201 UNDEFINED UNDEFINED $0.00
Services and ODCs IAW the PWS FundingFPI
FOB: Destination
PURCHASE REQUEST NUMBER: 1300562689
TARGET COST $0.00
TARGET PROFIT $0.00
TOTAL TARGET PRICE $0.00
CEILING PRICE UNDEFINED
SHARE RATIO ABOVE TARGET 50/50
SHARE RATIO BELOW TARGET 50/50

ACRN AA CIN: 130056268900001

$2,530,180.95
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B100
B-100 PAYMENT OF INCENTIVE FEE — FPI (CLINs 2002)

The target cost, target profit, and target price contemplated by the contract clause entitled, "Incentive Price
Revision-- Firm Target," are set forth below. The contract line items subject to price revision, ceiling price, and the
profit adjustment formula are set forth in 52.216-16.

CLIN 2002
TARGET COST (Exclusive of Fee): (@) |

TARGET PROFIT:

TARGET PRICE: $2,530,180.95 (Target Cost plus Target Fee)
CEILING PRICE: (Not to Exceed of Target Cost)
SHARE RATIO: 50/50 (Government/Contractor) below Target Cost

50/50 (Government/Contractor) above Target Cost
(End of Clause)
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Section C - Descriptions and Specifications

PERFORMANCE WORK STATEMENT
PERFORMANCE WORK STATEMENT
FIXED PRICE INCENTIVE (FIRM TARGET)
COMPLETION

TO ID: 4192

SHORT TITLE: Installation and SOVT Support of C4I Installations Onboard[ " ")) |

1.0 SCOPE

This performance-based effort encompasses a full range of C4ISR installation support services onboard thef)y)@)
[[1 The Government reserves the right to modify this task order by adding Jobs after
award that are within the scope of this PWS.

1.1  PLACES OF PERFORMANCE

1.1.1 Onboard

1.1.2 Portsmouth Naval Shipyard (PNSY), Kittery ME.
1.1.3 Contractor’s Facilities

1.1.4 Charleston, South Carolina

1.2 SCHEDULE OF REQUIRED SYSTEMS

1.2.1 Availability Managed Dates: [ (o)) |

1.3 KEY EVENTS/MILESTONES (Dates and durations of the Project Milestone/Key Events schedule are
subject to change.)

1.3.1
1.3.2
1.3.3
1.34
1.3.5
1.3.6
1.3.7
1.3.8
1.3.9
1.3.10
1.3.11
1.3.12
1.3.13
1.3.14
1.3.15
1.3.16
1.3.17
1.3.18
1.3.19
1.3.20
1.3.21
1.3.22
1.3.23
1.3.24
1.3.25
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TID
Ship System FY FUNDS Install SOVT
FUND/UNFUND
SHIPALT 4365.01 R1 SUBLAN
GRADE A CSES HM&E 140032
SHIPALT 4365.02 SUBLAN 140033
GRADE A HARDWARE
SHIPALT 4762KP, SUBLAN
PPMC 140099
(b)(7)e
SHIPALT 4763KP, CANES HW 143492
VO LABELS
SHIPALT 4828KP, CSRR LA (b)(7)e
A2AD 140052
SHIPALT 4835KP, SSN688
CLASS 2ML CABLE 149707
EC-34, CSRR11V3 CABLE
MANAGEMENT 147772
EC-37(EC 22039), CSRR I1V3
A2AD PARMALT 152946

14
1.4.1

1.4.2
1.4.3

1.4.4
1.4.5
1.4.6

1.4.7

1.4.8

NOTES:

All installation dates specified in this PWS are subject to change. A change in availability dates does not

automatically result in corresponding changes to the Key Date(s) in this PWS. Changes to Key Dates must be

approved in writing by the Contracting Officer (KO). The Government will notify the contractor

of any new schedule releases for installation and GFE/GFM deliveries.

Multiple shifts can be accommodated.

Contractor shall coordinate delivery of Work Authorization Forms (WAFS) and Tag-Out requirements

to support installations with the assigned OSIC.

All industrial work must be completed by end of key performance milestone dates shown above.

It is the responsibility of the prime to provide workforce necessary to meet target completion dates.

A CORN will not be approved based on the contractor’s ability or inability to start performance on

individual JIDs provided the work can still be completed within the production/install and testing/SOVT

window provided above. If the government changes the production/install and/or testing/SOVT dates, a

CORN may be considered depending on whether it requires a higher overtime-to-straight time ratio that

originally bid, additional travel, or other cost impacting factors not required to meet original dates.

Therefore, the Contractor should ensure adequate flexibility in staffing and resources to adapt to potential

schedule changes to perform the work associated with individual JIDs.

These tasks will be performed within a shipyard industrial environment. Contractor should anticipate other

work in relationship to this task work being performed and consider during bidding. The following known

conditions will require contractor coordination:

a) SUBLAN Grade A (4365.01KP) will be a driver for BYG-1. The SUBLAN Grade A Tall Rack deck
insert has to be finished before installing the MFS#3 new line and loading the MFS #3 2D Mock Up for
cable and EAFW Mods. This will require close coordination between C4I and SWFTS AIT’s due to
common work area in CSES. (C4I industrial period begins before SWFTS).

b) SUBLAN Grade A will be a driver for RLGN ECI 14-001-LA(FC 21). The SUBLAN Grade A Short
Rack foundation work has to be completed to support SSCATL hardware install in support of FC 31 prior
to the Short Rack being mounted.

Hull Cut 15 above the CO’s stateroom will prevent installation of the FIB above the CO’s stateroom until
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after the Hull Cut is reinstalled requiring the SUBLAN Phase II equipment installation period.

1.4.9 This PWS contains GFI provided in support of some installations that contain unsigned, expedited drawings.
Offeror’s are instructed to provide proposals utilizing these expedited drawings. Once final drawings are
received they will be distributed to the contractor(s) for review and modification to the original proposal. Any
changes that would cause the incurrence of additional costs to the contractor after award will be addressed
through the CORN process.

The Contractor is advised that the Government will request from the Lead Maintenance Activity (LMA) or Naval
Supervising Activity (NSA) as appropriate, via a Memorandum of Agreement (MOA), a request for Hotel Services
onboard the ship for: Low Pressure Tool Air, 110VAC, 440VAC (in spaces where welding is applicable), temporary
or ship’s normal ventilation and temporary or ship’s normal lighting (as appropriate to the availability); laydown
areas for office trailers and work/storage connex boxes, and an additional 100 square feet of staging area near the
brow of the ship for material handling (if appropriate to the installation(s)). Also, forklift, crane and rigging services
will be requested with an estimated number of lifts and rigging services requested to support the installation(s).
Details and any other specific requirements will be addressed during the Post Award Conference.

The Contractor must be able to provide sufficient technical expertise, services and materials as necessary to
effectively and efficiently install and verify operation in order to provide fully functional systems listed in this PWS.

During performance, the use of web-enabled tools for management will be maximized including status reporting,
financial reporting, task order management, and task order modifications. This will be accomplished via posting to
the Regional Installation Management Office (IMO) web-enabled database. To the maximum extent practical, all
deliverables under this contract shall be delivered in formats compatible with the latest NMCI Gold Disk
applications.

The Contractor shall provide a Daily Status Report to the COR, and OSIC. The Daily Status Report shall
summarize work completed during the current reporting period, including current issues, and work planned for the
upcoming reporting period. Weekly POA&M reports shall be submitted not later than 1400 on Mondays and in the
format described in CDRL A004 of Attachment 1.

The technical representative assisting the contracting officer (KO) in the administration of the whole contract is the
Contracting Officer’s Representative (COR) who has no contractual authority to obligate the government. The
Contractor is warned that only the Ordering Officer (or other designated Contracting Officer) has the authority to
obligate the government and make changes to this task order. No other government personnel have such authority.

2.0 REFERENCES

2.1 In addition to the NAVSEA Standard Items (Basic Contract) the contractor shall perform tasks in
accordance with following references:

2.1.1 SHIPALT Installation Drawings (SIDs), and Engineering Changes (ECs), (Para 5.1.1), approved Liaison
Action Requests (LARs); and PARM Liaison Action Requests (PLARs) (Para 5.1.3).

2.1.2 NAVSEA Instruction 9304.1D, Shipboard Electrical Cable and Cableway Inspection and Reporting
Procedures

2.1.3 MA-RMCINST 4790.3 Mid-Atlantic Regional Maintenance and Modernization Coordination Office,
Structure, Policies and Procedures

2.1.4 COMFLTFORCOMINST 4790.3, Joint Fleet Maintenance Manual

2.1.5 NAVSEA SL720-AA-MAN-010/FMP, Fleet Modernization Program (FMP) Management and Operations
Manual

2.1.6 OPNAV Instruction 4790.4D, Ships’ Maintenance and Material Management (3-M) Manual

2.1.7 Charleston Installation Management Office (IMO)/Quality Assurance Office (QAQ), Supplier Installation
Performance Audit Checklist (SIPAC)

2.1.8 NAVSEA S9086-KC-STM-010, NSTM Chapter 300-Electric Plant-General

2.1.9 OPNAVINST 4790.4E, Ships’ Maintenance and Material Management (3-M) System Policy
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3.0 PERFORMANCE REQUIREMENTS (Appropriation type: NWCF)
The requirements of paragraph 3 are summarized in the following table:
H/W SOVT
Ship/System TID PICO | Imstall | S/WLoad | SOVT SPT Train | Remarks
(b)(7)e
SHIPALT 4365.01 R1
SUBLAN GRADE A CSES 140032 X X Notes 1,3
HM&E
SHIPALT 4365.02
SUBLAN GRADE A 140033 X X Note 3
HARDWARE
SHIPALT 4762KP,
SUBLAN PPMC 140099 X X
SHIPALT 4763KP, CANES
HW VO LABELS 143492 X X
SHIPALT 4828KP, CSRR
LA A2AD 140052 X X Note 5
SHIPALT 4835KP, SSN688
CLASS 2ML CABLE 149707 X X
EC-34, CSRR 11V3 CABLE
MANAGEMENT 147772 X X
EC-37(EC 22039), CSRR
11V3 A2AD PARMALT 152946 X X

Notes:

5.

. Installation of the SubLAN Aft Berthing Rack foundation requires installing under deck

stiffeners. The welding of the stiffeners may result in misalignment of the Number 2 Torpedo
Tube Load Line Rammer. KTR will be required to perform Torpedo Tube Load Line Rammer
alignment check on the Number 2 Torpedo Tube Load Line Rammer prior to and after the
installation of the SubLAN Aft Berthing Rack.

. Provide two (2) dedicated technicians to support troubleshooting/repairs to general cable and

other installation issues during the SOVT period. THIS NOTE APPLIES TO ALL TASKS.

. Installations contain SUBSAFE elements. Contractor proposals must address completion

of the SUBSAFE elements by an appropriately accredited SUBSAFE certified organization in
order to perform those SUBSAFE elements associated with the production effort.

. Dedicated Technicians shall be readily available at all times and at a moment’s notice

when called upon by the OSIC or SME to provide SOVT Support during the SOVT

period. THIS NOTE APPLIES TO ALL TASKS.

GFI provided in support of this installation contains unsigned, expedited or draft drawings.
Offeror’s are asked to provide proposals utilizing these expedited or draft drawings. Once final
drawings are received they will be distributed to the contractor(s) for review and modification
to the original proposal. Any changes that would cause additional costs to the

contractor after award will be addressed through the CORN process.
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3.1 GENERAL Requirements
CLIN Resource Funding Doc Appropriation/Type Amount Task POP
Sponsor Funded Order
Navy xxxx/Direct Cite $ Base
Navy N/A NWCF $ Base
3.1.1 All efforts under this Task Order shall be in conformance with the requirements of the Basic Contract.
3.1.2 Comply with all requirements for Alteration Installation Teams (AITs) as established by basic contract.
3.1.3 Comply with the General Requirements of Standard Item 009-01.
3.14 Comply with the Quality Management System requirements of Standard Item 009-04.
3.1.5 Maintain work area cleanliness in accordance with Standard Item 009-06.
3.1.6 Comply with the Government Property Control requirements of Standard Item 009-20.
3.1.7 Comply with the Work Authorization Control requirements of Standard Item 009-24.
3.1.8 Comply with the Occupational Safety and Health requirements of Standard Item 009-74, and 29 CFR Part
1915.

3.1.9 Provide intended WAFs 30 days in advance of Avail start date.

3.1.10  Develop a QA Workbook in accordance with NAVSEA Tech Spec 9090-310(g), para. H-3.11.1.5, and
submit to SSC LANT QA Office for review not later than 5 days prior to commencing work. A separate
QA Workbook shall be provided for each ship(s), with separate Test and Inspection Plan (Section 6) and
separate Test Records (Section 7) developed and maintained for each system.

3.1.11  Provide electronic deliverables in formats compatible with the latest NMCI Gold Disk applications.

3.1.12  Within one week of award, provide a detailed POA&M that provides breakdown of contractor work being

accomplished in a sequence of events, space locations, and relationships with other task that provides time
requirements. This POA&M will be updated weekly and provided IAW CDRL A004, Attachment 1,
paragraph “g”, to the COR and OSIC in support of the weekly progress meetings and to the contractor
team lead for inclusion in the T&I books.

3.1.13  All tasks will be performed within the availability managed dates listed in paragraph 1.2.1. Specific dates
within that window shall be coordinated with the On-Site Installation Coordinator (OSIC) identified for the
platform.

3.1.14 Comply with Shipboard Electrical Safety Requirements as outlined in NAVSEA S9086-KC-STM-010,
NSTM Chapter 300-Electric Plant-General; para 2.0 (References), line 2.1.8 above.

3.1.15 The contractor shall plan for Ship’s normal configuration with all Ship’s equipment installed while
performing this task. Any existing interferences such as equipment, lockers, piping, ventilation, etc.
required for removal and reinstallation shall be identified and included in the contractor’s proposal.

3.1.16 Forward LAR information to the OSIC with information of pending Liaison Action Reports (LAR) when
required. If work is delayed pending LAR approval, the SPAWAR OSIC and COR shall be notified as
soon as possible, but no later than the day the situation requiring LAR resolution occurs.

3.1.17 USB Drives are not permitted for connection to Navy computers or servers.

3.1.18 Classified media, such as hard drives or other storage devices, shall not be removed from ship without
written approval by COR, and then only IAW proper procedures to ensure protection from spillage of
classified information. Without written approval from COR to remove classified media or equipment
containing classified media, contractor shall coordinate with ship’s force to take proper possession of and
sign for all classified storage media on a DD-1149 that details each storage device and serial number, and
contractor shall verify equipment is properly sanitized before removing from ship.

3.1.19 Upon award, Contractor shall review GFI uploaded to IMOTracker to ensure that the latest
revisions and most recent LARs are being used for execution. Significant changes from the GFI

used for Bidding shall be addressed through the CORN process.

3.1.20 A Post Award Acceptance conference (48 Hr meeting with Govt teams) will be held with the winning
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Contractor, COR and OSIC within two working days of Task Order authorization. (CDRL A010) If travel
would be required, a teleconference or VTC may be held in place of a live meeting. The Post Award
Acceptance 48 Hr Meeting shall address: planned dates for Ship Check, key milestones, site
access/badging, restrictions/authorizations, coordination during production and testing, and lines of
communication. Results of this meeting that impact scheduling shall be incorporated in to the contractor
provided POAM.

Develop an Installation Plan of Actions and Milestones (POA&M) based on the installation schedule. The
POA&M shall be developed and delivered one week after the Post Award Acceptance conference (48 hour
meeting) and updated weekly thereafter as required in paragraph 1.4 (Notes) above.

3.1.21.1 While onsite and prior to Monday mornings, provide the OSIC and a copy to the COR in Microsoft Project

3.1.22

3.1.23

3.1.24

3.1.25

3.1.26

3.1.27

3.1.28

3.1.29
3.1.30
3.1.31
3.1.32

format an updated POA&M reflecting percent of work accomplished to include any concerns or issues that
could potentially impact production schedule.
Accomplish sampling and analysis for hazardous material (chromium, cadmium, and lead) in
accordance with the requirements of NAVSEA STD Item 009-03. Note: Abatement, if required,
shall be documented by CORN(s).
Receive and inventory government furnished material and equipment upon receipt ensuring
proper Quality Assurance (QA) and material management. Any discrepancies shall be reported to
the OSIC and COR via e-mail within 48 hours of discovery.
Perform inspections, testing, and/or assembly to the maximum extent practicable, to facilitate the
installation schedules.
Coordinate with the OSCI for delivery on site for the SHIPALT Installation Materials, Hardware
and Software Kits to meet installation schedules.
A contractor representative shall accompany the OSIC during the shipboard in-brief if the
contractor is on-site at the time of the in-brief.
Contractor shall perform Ship Check and SID Validation. Whenever possible, the Ship
Check/SID Validation will be conducted 30 days prior to avail start, based on ship’s availability.
At a minimum, Ship Check shall be conducted immediately upon Start of Avail.
Contractor shall procure all material identified as CFM/CFE/IAF on SHIPALT Installation
Drawings.
Perform PICO (if applicable) in accordance with the approved PICO document.
Coordinate testing schedule with Ship’s Force and OSIC.
Submit completed PICO document.
Coordinate all management efforts required to complete the systems installation. Efforts are to
include:

3.1.32.1 Submit all visit/clearance information.

3.1.32.2 Obtain all required passes and badging.

3.1.32.3 Obtain all required work authorizations and permits.
3.1.32.4 Submit HAZMAT handling requests.

3.1.33
3.1.34
3.1.35
3.1.36

3.1.37
3.1.38
3.1.39
3.1.40

Coordinate material handling with the OSIC.

Coordinate all Sub-contracting and Pre-Fabrication requirements.

Attend production review meetings with the Onsite Installation Coordinator (OSIC).

Provide the OSIC with information for preparation of Liaison Action Reports (LAR) when
required. If work is delayed pending LAR approval, OSIC and COR shall be notified and a
CORN submitted.

Accomplish Isolation and Tag-outs.

Protect ships equipment, components, and spaces during contamination-producing operations.
Remove and reinstall interference items.

Remove material and equipment marked as “Remove” or “Relocate” on SHIPALT Installation
Drawings (SIDs):

3.1.40.1 Inventory material permanently removed from the ship and document transfer on DD Form 1149.
3.1.40.2 Dispose of material as directed by the Ship’s Change Document.

3.1.41

3.1.42

Install systems and equipment in accordance with appropriate references and standards identified
in tables 4, 5 and 6 of the basic contract Statement of Work and Attachments 1, 2 and 3 of this
document.

Install foundations, sway braces, metal work, decking, equipment mounts, piping, and support
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structure.

3.1.43 Restore disturbed passageways, equipment rooms, compartments, bulkheads, decks, foundations,
piping, etc.

3.1.44 Install equipment labels and cable tags.

3.1.45 Submit Change Order Request Notification (CORNs) IAW the Basic Contract and SEII User
Guide via the IMOTRACKER Database within 48 hours of discovery of any condition that
impacts cost or schedule. Include a description of the condition, an assessment of its impact on
the installation, recommended corrective action, and an estimate of the cost to correct. Ata
minimum, each CORN shall (1) include a full description of the condition, spaces affected,
timeframe, and specific impacts; (2) describe any steps taken to mitigate the cost, schedule, or
performance impact to the government; (3) separate labor, ODC Travel, ODC Material, and
Other ODC costs for executing the CORN, and the total cost related strictly to processing the
CORN.

3.1.46 Provide installation support during SOVT.

3.1.46.1 Provide cable ring-out and troubleshooting services to assist the Subject Matter Expert (SME)
during the post-installation System Operation Verification Tests (SOVT).

3.1.46.2 Track installation discrepancies, manage repair of all corrections discovered during SOVT, and
obtain all required completion signatures.

3.1.46.3 Correct deficiencies discovered during SOVT.

3.1.46.4 Report major discrepancies/deficiencies (requiring more than six hours to correct) immediately
to the Project Lead and OSIC. If the discrepancy is related to errors in EC, FC, Software Load
Plan, System Configuration, or other technical GFI documents for which a resolution is not
known, the assigned AIT Manager shall be notified so that a technical resolution can be
provided. Contractor shall redline technical GFI documents, as required, based on technical
direction provided by the assigned AIT Manager.

3.1.47 Obtain Ship’s Force SOVT document signatures (if applicable).

3.1.48 Provide the OSIC with documentation of all equipment removed and all equipment installed in
order to support entry into the CDMD-OA.

3.1.48.1 Note: Concurrent with the removal or installation of equipment, provide the OSIC a copy of the
documentation of any/all equipment removed or installed.

3.1.48.2 Documentation will include nomenclature, model number and serial number of all equipment
removed or installed; A DD-1149 shall be utilized to transfer custody of all installed and
removed GFE.

3.1.48.3 A copy of all DD-1149’s shall be sent electronically (via email) to the COR.

3.1.49 Provide “redline” marked-up of the SIDs to the OSIC within 15 days of installation completion.
(CDRL A005).

3.1.50 Provide Task Order Completion Report within 90 days of installation completion.

3.1.51 “Installation Completion” is defined as: (1) All Production work completed, (2) SOVT accepted

by Ship’s Force, and (3) Alteration Completion Report is completed and accepted by Ship’s
Force.

3.1.52 Coordinate SOVT efforts with the OSIC and Ship’s Force.

3.1.53 Perform system pre-checks prior to commencing the SOVT to confirm the system is operating
properly. This is to ensure that any issues are identified and resolved prior to requesting site
representatives to witness SOVT testing.

3.1.54 Conduct SOVTs IAW the updated SOVT documents identified in paragraph 5.5 (if applicable)
of this document.

3.1.54.1 Report any problems experienced during the SOVT promptly to the OSIC.

3.1.54.2 Note discrepancies in the SOVT document and notify the OSIC for resolution.

3.1.55 Assist the government in researching solutions to issues or problems found during pre-checks or
SOVT.

3.1.56 Update the Government Furnished SOVT documents to reflect specific configurations. Resolve
deviations/variances with the OSIC. Note: Test equipment used for definitive measurements
shall be calibrated in accordance with the contractor’s Quality Plan. A label or tag shall be
affixed to each instrument indicating the calibration status.

3.1.57 Provide familiarization training (if requested) to site personnel as part of the SOVT. Training is
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3.1.59
3.1.60

3.1.61
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not to interfere with the scheduled completion of the SOVT. Training will be On-The-Job
Training (OJT).

Contractor shall schedule and participate in all NSA/LMA required training (6010, HAZMAT,
RADCON, Fire Watch, etc...) prior to commencing work.

Provide financial, scheduling, and performance tracking.

Contractor shall attend production review meetings with the Onsite Installation Coordinator or as
the Onsite Installation Coordinator’s representative in their absence. A written report shall be
provided for each meeting.

Complete Reservation Task Requests (RTRs) 24 to 48 hours in advance of requirements to
SUPSHIP RTR Coordinator. At a minimum the request will specify the type of welding,
aluminum, steel, TIG/MIG and level of qualification required, and the number of firewatches. 3.1.62

Contractor will cover equipment with protective material as required to prevent accidental

damage from the industrial work in progress (i.e. mounted PCs, monitors, equipment in racks,
etc...). In addition, material will be bagged and tagged as appropriate to prevent foreign material
contamination (piping) and/or identify work in progress (cables awaiting termination and
connecting). Material tagged will at a minimum contain POC, alteration associated with,
anticipated completion date and a note stating that work on this material is ongoing.

3.1.63 Equipment or material removed and required for the ISEA to perform modifications, upgrades or
reutilization, shall be shipped back to the ISEA immediately upon removal from the ship.
Contractor shall maintain and provide copies of all shipping documentation to the Government
upon completion. Contractor shall coordinate this effort with the OSIC.
3.1.64 Submit a hard copy roster of onsite personnel and the current normal working hours to the OSIC weekly
(normally Monday) or when staffing changes occur. Notify the OSIC verbally or via e-mail when
personnel are not present on any given shift.
3.2 DIRECT CITE FUNDING
CLIN Resource Funding Doc Appropriation/Type Amount Task POP
Sponsor Funded Order
Navy xxxx/Direct Cite $ Base
3.2.1 NONE
33 REIMBURSABLE FUNDING
CLIN Resource Funding Doc Appropriation/Type Amount Task POP
Sponsor Funded Order
Navy N/A NWCF Base
3.3.1 ALTERATIONS:
3.3.1 SHIPALT 4365.01KP R1, SUBLAN GRADE A CSES HM&E
3.3.1.1 Accomplish the installation onboard IAW applicable NAVSEA Dwgs listed in section 5.2
3.3.2 SHIPALT 4365.02KP, SUBLAN GRADE A HARDWARE
3.3.2.1 Accomplish the installation onboard IAW applicable NAVSEA Dwgs listed in section 5.2
3.3.3 SHIPALT 4762KP, SUBLAN PPMC
3.3.3.1 Accomplish the installation onboard IAW applicable NAVSEA Dwgs listed in section 5.2
3.3.4 SHIPALT 4763KP, CANES HW V0 LABELS
3.3.4.1 Accomplish the installation onboard IAW applicable NAVSEA Dwgs listed in section 5.2
3.3.5 SHIPALT 4828KP, CSRR LA A2AD
3.3.5.1 Accomplish the installation onboard IAW applicable NAVSEA Dwgs listed in section 5.2
3.3.6. SHIPALT 4835KP, SSN 688 CLASS 2ML CABLE RECONNECT
3.3.6.1 Accomplish the installation onboard IAW applicable NAVSEA Dwgs listed in section 5.2
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3.3.7 EC-34, CSRR1V3 CABLE MANAGEMENT

3.3.7.1 Accomplish the installation onboard IAW applicable EC Document listed in section 5.2
3.3.8 EC-37, CSRR A2AD PARMALT
3.3.8.1 Accomplish the installation onboard | (b)(7)(e) | AW applicable EC Document listed in section 5.2

4.0 INFORMATION ASSURANCE (IA)

4.1

5.0

51

5.2

5.2.1
5.2.1.1

5.2.1.2
5.2.1.3

5.2.14
5.2.1.5
5.2.1.6
5.2.1.7
5.2.1.8
5.2.1.9
5.2.1.10
5.2.1.11
5.2.1.12

5.2.1.13

The Contractor shall ensure that personnel accessing information systems have the proper and current [A
certification to perform IA functions in accordance with DoD 8570.01-M, Information Assurance
Workforce Improvement Program, Ref 2.1.5. The Contractor shall meet applicable information assurance
certification requirements, including (a) DoD-approved IA workforce certifications appropriate for each
specified category and level and (b) appropriate operating system certification for information assurance
technical positions as required by DoD 8570.01-M. Contractor personnel who do not have proper and
current certifications shall be denied access to DoD information systems for the purpose of performing
information assurance functions. The contractor shall provide documentation supporting the information
assurance certification status of personnel performing information assurance functions, reporting current [A
certification status and compliance using CDRL Contractor Roster, DI-MGMT-81596 in the format
prescribed by the COR."

GOVERNMENT FURNISHED INFORMATION/MATERIAL

Only the material/equipment listed in the quantity shown as indicated on the approved
installation documents or as listed in this PWS, shall be furnished by the government. All other
material/equipment required in the performance of the tasks shall be furnished by the contractor.
The contractor shall be in compliance with the basic contract for the care and keeping of all
Government Furnished Material (GFM) which is transferred under this task order. All
material/equipment not used shall be returned to the government at the end of the task.

Government Furnished Information (GFI):

SHIPALT 4365.01KP, SUBLAN GRADE A CSES HM&E:

401-8207013 REV(-), INTEGRATED ANNOUNCING SYSTEM CKT “MC” MOD TO SPRT
GRADE A SUBLAN RACK PRE-INSTALL (SUBSAFE)

410-8207014 REV(-), RLGN MODS TO SUPPORT GRADE A SUBLAN PRE-INSTALL.
401-8207016 REV(-), 688 CL SP TEL MATRIX MOD ISO GRADE A SUBLAN RACK PRE-
INSTALL

445-5207031 REV (b), BSY-1 ARRANGEMENT MODS TO PREPARE FOR INSTALLATION
OF GRADE A SUBLAN

302-8207035 REV(a), CABLE ROUTING AND WIREWAY MODS ISO SUBLAN GRADE A
INSTALLATION

302-8207036 REV(b), POWER MODS ISO INSTALLATION OF GRADE A SUBLAN
401-8207159 REV(b), TYPE MOUNTS MISC ELECTRICAL EQUIPMENT TO PREP FOR
GRADE A SUBLAN

413-8207239 REV(-), MISCELLANEOUS MODS TO CKT R-CS TO SUPPORT GRADE A
SUBLAN

501-8207693 REV(a), VENTILATION MOD TO INSTALL GRADE A SUBLAN
613-8208422 REV(-), GRADE A SUBLAN RIPOUT CABLING DIAGRAM & DETAILS
613-8208423 REV(-), GRADE A SUBLAN INSTALLATION CABLING DIAGRAM &
DETAILS

613-8208424 REV(-), GRADE A SUBLAN INSTALLATION WIRING TABLES & CABLE
CHARTS

608-8208434 REV(-), LOCKER, STOWAGE & MISC RIPOUT TO SUPPORT GRADE A
SUBLAN INCREMENT 1
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2.2.1.14 608-8208435 REV(-), LOCKERS, STOWAGE & MISC INSTALLATIONS TO SUPPORT
GRADE A SUBLAN INCREMENT 1

5.2.1.15 613-8208509 REV(-), GRADE A SUBLAN LABEL PLATES AND MISC DETAILS

5.2.1.16 516-8208781 REV(-), EAFW COOLING SYSTEM DIAGRAM MOD TO SUIT GRADE A
SUBLAN

5.2.1.17 516-8208782 REV(-), EAFW COOLING SYSTEM — PP ARR MOD TO SUIT GRADE A
SUBLAN

5.2.1.18 516-8208783 REV(-), EAFW COOLING SYSTEM HGRS, LABEL PLATES & PP DETAILS
TO SUIT GRADE A SUBLAN

5.2.1.19 113-8209024 REV(-), R/O & INSTL OF FDNS & STURCT FOR GRADE A SUBLAN

5.2.2 SHIPALT 4365.02KP, SUBLAN GRADE A HARDWARE:
5.2.2.1 613-8206658 REV(-), MISCELLANIOUS DETAILS TO SUPPORT SUBLAN GRADE A
INSTALLATION
5.2.2.2 301-8206659 REV(-), POWER DISTRIBUTION UNIT TO SUPPORT SUBLAN GRADE A
INSTALLATION
5.2.2.3 516-8207300 REV(A), EAFW COOLING SYSTEM DIAGRAM MOD TO SUIT GRADE A
SUBLAN
5.2.2.4 516-8207301 REV(-), EAFW COOLING SYSTEM PP ARRR MOD & DETAILS TO SUIT
GRADE A SUBLAN IN CSES (REV A included — Drawing is marked as NOT REQUIRED,
however, it is listed in the A&P Report)??
5.2.2.5 114-8207686 REV(-), GRADE A SUBLAN PENETRATION IN BHD FR 62 SIDE PASSAGE
(SUBSAFE)
5.2.2.6 302-8208420 REV(A), POWER MODS TO SUPPORT INSTALLATION OF GRADE A
SUBLAN
5.2.2.7 613-8208422 REV (-), GRADE A SUBLAN RIPOUT CABLING DIAGRAM & DETAILS
5.2.2.8 613-8208423 REV (-), GRADE A SUBLAN INSTALLATION CABLING DIAGRAM &
DETAILS
5.2.2.9 613-8208424 REV(-), GRADE A SUBLAN INSTALLATION WIRING TABLES & CABLE
CHARTS
5.2.2.10 345-8208425 REV(A), MISC ELEC EQPT ARR FOR GRADE A SUBLAN — 1ST PLATF
5.2.2.11 345-8208426 REV(A), MISC ELEC EQPT ARR FOR GRADE A SUBLAN - 2ND PLATF
5.2.2.12 345-8208427 REV(A), MISC ELEC EQPT ARR FOR GRADE A SUBLAN - 3RD PLATF
5.2.2.13 401-8208428 REV(A), TYPE MOUNTS MISC ELEC EQPT FOR GRADE A SUBLAN - 1ST
PLATF
5.2.2.14 101-8208429 REV(A), TYPE MOUNTS MISC ELEC EQPT FOR GRADE A SUBLAN - 2ND
PLATF
5.2.2.15401-8208430 REV(A), TYPE MOUNTS MISC ELEC EQPT FOR GRADE A SUBLAN -3RD
PLATF
5.2.16 608-8208436 REV(-), LOCKERS, STOWAGE & MISC RIPOUT TO SUPPORT GRADE A
SUBLAN INCREMENT 2
5.2.17 608-8208437 REV(-), LOCKERS, STOWAGE & MISC INSTALLATIONS TO SUPPORT
GRADE A SUBLAN INCREMENT 2
5.2.18 302-8208439 REV(-), CABLE ROUTING, WW & BHD 62 PENETRATION MODS TO
SUPPORT SUBLAN GRADE A INSTALLATION (SUBSAFE)
5.2.19 613-8208509 REV(-), GRADE A SUBLAN LABEL PLATES AND MISC DETAILS
5.2.20 413-8208518 REV(-), TSMS MOD TO SUPPORT GRADE A SUBLAN RIPOUT &
INSTALLATION CAD
5.2.21 413-8208519 REV(-), TSMS MOD TO SUPPORT GRADE A SUBLAN INSTALLATION
WIRING TABLES
5.2.22 113-8209025 REV(-), R/O & INSTL OF FDNS & STRUCT FOR GRADE A SUBLAN

523 SHIPALT 4762KP, SUBLAN PPMC:
5.2.3.1 113-8209026 REV(-), R/O & INSTL OF FDNS & STRUCT FOR SUBLAN PPMC
5.2.3.2 302-8209029 REV(-), POWER AND LIGHTING MODS TO SUPPORT PPMC
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5.2.3.3 613-8209030 REV(-), PPMC RIPOUT CABLING DIAGRAM & DETAILS

5.2.3.4 613-8209031 REV(-), PPMC INSTL CABLING DIAGRAM & DETAILS

5.2.3.5 613-8209032 REV(-), PPMC INSTL WIRING TABLES & CABLE CHARTS

5.2.3.6  608-8209034 REV(-), RIPOUT & INSTALLATION OF LOCKERS & STOWAGES TO SUIT
SUBLAN PPMC

5.2.3.7 345-8209037 REV(-), MISC ENGINE ROOM ARR TO SPRT INSTL OF PPMC

5.2.3.8 302-8209039 REV(-), CABLE ROUTING MODS TO SUPPORT SUBLAN PPMC

5.2.3.9 113-8209040 REV(-), R/O & INSTL OF BATTLE LATERNS IWO LAPTOP LOCKER
RELOCATION

5.2.3.10 103-8209044 REV(-), R/O & INSTL DETAILS PLATFORM DECK STRUCT & PLATING TO
SUIT INSTL OF SUBLAN PPMC

5.2.3.11 513-8209048 REV(-), MODS TO AEB IN UPPER ENGINE ROOM TO SUIT INSTALLATION
OF PPMC

5.2.4 SHIPALT 4763KP, SUBLAN PPMC:

5.2.4.1 613-8209103 REV(-), NETWORK MOD TO SUPPORT INSTL OF CANES LABEL PLATE
CONVERSION

5.2.4.2 516-8209104 REV(-), EAFW COOLING SYSTEM GRADE A SUBLAN TO CANES
CONVERSION

5.2.5 SHIPALT 4828KP, CSRR LA A2AD:

5.2.5.2 409-8209380 REV(-), A2AD INSTL RO & CAD EXPEDITED COPY
5.2.5.3 409-8209381 REV(-), A2AD INSTL WIRING TABLES EXPEDITED COPY
5.2.5.4 445-8209382 REV(-), MISC ARRANGEMENT EXPEDITED COPY

5.2.5.5 302-8209389 REV(-), CABLE ROUTING MODS EXPEDITED COPY

5.2.6 SHIPALT 4835KP, SSN 688 CLASS 2ML CABLE RECONNECT:
5.2.6.1 302-8209306 REV(-), CABLE ROUTING MODS IOS C-2ML CABLE RECONNECT
5.2.6.2 410-8209312 REV(-), CKT 2ML MOD ISO CABLE RECONNECT CAD &WT

5.2.7 EC-34, CSRR1V3 CABLE MANAGEMENT:

5.2.7.1 TIMIN: EE109-E1-ECO-034: LOS ANGELES CSRR CABLE MANAGEMENT INSTALLATION;
ENGINEERING CHANGE ORDER.

5.2.7.2 06892670 REV(-), CABLE MANAGEMENT EC MECHANICAL R/O & INSTALLATION

5.2.7.3 06892671 REV(-), CABLE MANAGEMENT EC ELECTRICAL R/O & INSTALLATION

5.2.7.4 06892672 REV(-), CABLE MANAGEMENT EC WIRING TABLES

5.2.7.5 06894280 REV(-), SERIAL CABLE ASSEMBLY

5.2.7.6 06894280 REDLINE, IN REPLY TO PLAR-P01099-13 REV

5.2.8 EC-37, CSRR A2AD PARMALT:
5.2.8.1 DOCUMENT NOT HELD

5.3 PICO Documents: N/A

5.4 SOVT Documents : (if applicable) N/A

5.5 Approved Liaison Action Requests (LARS)

5.6 Approved Liaison Action Requests (LARs) : (if applicable)

5.6.1 SHIPALT 4365.01KP SUBLAN GRADE A CSES HM&E:
PYR-23953, PYR-23954, PYR-23955, PYR-23956, PYR-23957, PYR-23958, PYR-23960, PYR-23961,
PYR-23962, PYR-24049, PYR-24161, RLAR-24406, RLAR-24407, RLAR-24493.1, RLAR 24478
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5.6.3

5.6.4

5.6.5

5.6.6

5.6.7
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SHIPALT 4365.02KP SUBLAN GRADE A HARDWARE:

PYR-23681, PYR-23682, PYR-23957, PYR-24128, PYR-24129, PYR-24161, PYR-24170, PYR-24213,
PYR-24216, PYR-24217, PYR-24245, PYR-24255, RLAR-23951, RLAR-23952, RLAR-23954, RLAR-
23955, RLAR-23956, RLAR-23970, RLAR-24408, RLAR-24409, RLAR-24433, RLAR-24451, RLAR-
24478

SHIPALT 4762KP, SUBLAN PPMC:

PYR-24040, PYR-24079, PYR-24080, PYR-24087, RLAR-24260, RLAR-24394, RLAR-24396, RLAR-
24399, RLAR-24438, RLAR-24476, RLAR-24477, RLAR-24514.

SHIPALT 4763KP, CANES HW V0 LABELS: NONE

SHIPALT 4828KP, CSRR LA A2AD: NONE

SHIPALT 4835KP, SSN 688 CLASS 2ML CABLE RECONNECT: NONE

EC-34, CSRR HM&E CABLE MANAGEMENT:

5.6.7.1 PLAR-105239-14 REV
5.6.7.2 PLAR-P01099-13 REV

5.6.8

To obtain the latest approved PLARs required for this current tasking, the contractor is required to log-
in and request a Collaborative Information Management System (CIMS), account by accessing the
following website at: https://isc.nmci.navy.mil.

5.6.8.1 Contractor must request "read only" access to the "CSRR Submarine Communications

5.7
5.8
5.8.1
5.8.2
5.8.3
5.84

5.9

6.0

6.1

6.2

(SUBCOMM) Area" in order to view and download the applicable approved PLARS specified in the
CSRR LA-PLAR Status spreadsheet. This spreadsheet is included as part of the Government
Furnished Information (GFI) upload. Filename: <CSRR LA-PLAR Status rev AAX>.

Training Documents: —N/A

Alteration Installation Book (AIT) RMMCO Check-in @ A-7 Days:
In Brief

SOVT

Blank Alteration Completion Report

ILS Cert

Government Furnished Material (GFM): As listed in the Bill of Material (BOM) of the
Planning Yard approved SIDs.

OTHER

Security

Contractor’s request for visit authorization shall be submitted in accordance with DOD 5220.22M
(Industrial Security Manual for Safeguard Classified Information) to the task originator. Request
shall be forwarded via SPAWARSYSCEN LANT Charleston, PO BOX 190022, Charleston, SC
29419-9022, Attn: Security Office, for certification of need to know by COR. The technical
requirements of this task order are unclassified; however, contractor personnel assigned to
conduct the installation within security areas shall have a clearance appropriate for that area. The
general level of clearance required for access to a ship is confidential; for radio or other
controlled areas a secret clearance may be required. The Contractor shall ensure all sub-
contractors utilized for this PWS meet security requirements.

Transportation
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The Contractor shall provide transportation of materials and task personnel between work
locations as required.

Note: The transportation of material shall also include the Government provided GFI in support
of ILS turnover for RMMCO check-in and/or turnover to Ship’s Force or applicable ILO team.

6.3  Inspection/QASP

6.3.1 Inspection of the work shall be accomplished as identified by the Quality Assurance Surveillance
Plan (QASP), Attachment 2. The performance of the contractor and the quality of the work
delivered, including any documentary material written or compiled, shall be subject to in-process
review and inspection. Inspections may be accomplished at any work location by any authorized
government personnel who shall be permitted to inspect work at all reasonable hours.

6.4. Acceptance

6.4.1 The SSC Contracting Officer Representative (COR) is responsible for the acceptance of the final
deliverable products. The COR’s final acceptance shall be based upon the AIT Manager’s or
designated alternates recommendation, ensuring the task order has been satisfactorily completed,
all deliverable products have been received and Government Provided Property and all residual
materials, (notes, tech manuals, brochures, research material and remaining supplies), have been
received.

6.5 Earned Value Management System (EVMS)

6.5.1 Contractor shall provide EVM data in IMO modified format. EVM data shall be uploaded to IMO system.

6.6  Weekly Task Order Progress and Status Report

6.6.1 Contractor shall provide Weekly Task Order Progress and Status Report to the Contract Officer
Representative (COR) and Onsite Installation Coordinator (OSIC) in accordance with basic contract.

6.7 Weighting for Monetary Incentive Fee Calculations

Rating Area Weight%
Cost (Mandatory Min = 25%) 100 %

6.8 Progress Payments

6.8.1 The need for customary progress payments conforming to the regulations in Subpart 32.5 of the Federal
Acquisition Regulation (FAR) will not be considered as a handicap or adverse factor in the award of the
contract. The Progress Payments clause included in this solicitation will be included in any resulting contract,
modified or altered if necessary in accordance with subsection 52.232-16 and its Alternate I of the FAR. Even
though the clause is included in the contract, the clause shall be inoperative during any time the contractor's
accounting system and controls are determined by the Government to be inadequate for segregation and
accumulation of contract costs.

6.9 DATA DELIVERABLES

6.9.1 Required CDRL items are listed in Attachment (1).

7.0 SUBCONTRACTING REQUIREMENTS

71

In accordance with the basic contract.
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8.0 CONSTRAINTS/SPECIAL REQUIREMENTS

8.1 Contractor shall maintain a log that documents deficiencies in shipyard support provided, along with
quantified impacts to cost (lost labor hours) and schedule. At a minimum, log shall be in spreadsheet format
and document Date, RTR# services were requested under, Spec Item, Type of Service (e.g., Welding),
Planned Start Time, Planned number of people, Actual start time, Actual number of people, Lost shipyard
labor hours, Lost contractor labor hours, and Comments.

8.2 It is the contractor’s responsibility to inspect any equipment craned and rigged by the shipyard before and
after and report to SSC any damage noted during inspection immediately.

8.3 Following support services will be requested from the shipyard via MOA:

8.3.1 Crane, Forklift and rigging services
8.3.2 Temporary services onboard the ship including power (110VAC & 440VAC), lighting, ventilation,
compressed air for hand tools. Note: Telephone services ARE NOT provided by NNSY.
8.3.3 Approximately 2500 square feet of laydown area to support Office, Work spaces and storage connex boxes
8.3.4 Power to the trailers and connex boxes. Note: NNSY provides 110VAC and 440VAC to the trailers. It is the
responsibility of the contractor to provide a transformer to step-down the 440VAC to 220VAC for use of
air conditioning units and other 220VAC devices.
8.3.5 Hazmat disposal. Note: All hazardous material shall be controlled, handled and disposed of in accordance with
local directives at place of performance.
8.3.6 Small quantity of paints/primers to facilitate cosmetic/touch-ups incidental to the installation process.

9.0 POC DESIGNATIONS

9.1 The Contracting Officer’s Representative (COR) for this Task Order is | (b)(6) ]
SPAWARSYSCEN Atlantic, Code 42310JL who can be reached at (843) 218-5078, e-mail:
[ (b)(6) [@navy.mil.

10.0 LIST OF ATTACHMENTS

10.1 Attachment 1 — Data Deliverables List
10.2 Attachment 2 — Quality Assurance Surveillance Plan
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ATTACHMENT 1
DATA DELIVERABLES LIST

CDRL A003: Provide removed and installed equipment documentation to the SSC-LANT OSIC.
CDRL A003: Submit a Report of Conditions found during the Ship Check conducted to the OSIC
within 2 days of completion. Note any discrepancies and identify required corrective measures. Names
of persons conducting the survey, the dates, and Points of Contact shall be included.

CDRL A003: Submit a Change Order Request Notification (CORN) for each discrepancy discovered
while performing tasking under this order. Submit the CORN via the regional IMO Database within 48
hours of discovery. CORN to document the following:

1. Time, date, work location, and shift in which the discrepancy or condition occurred.

2. Description / cause of discrepancy or condition.

3. Labor categories and man hours impacted by discrepancy or condition.

4. Steps / corrective actions taken to redirect manning to other work areas to mitigate impact of
discrepancy or condition. Note the labor categories, man hours, work location work force was
redirected to per TID number.

5. Estimate of total cost of impact caused by discrepancy or condition.

CDRL A003: Provide a report of major deficiencies or discrepancies discovered during
Checkout/SOVTs to the OSIC immediately upon discovery. A major deficiency is defined as repairs
requiring more than six (6) man-hours to correct.

CDRL A003: Provide a report of deficiencies or discrepancies discovered during the Pre-Installation
Inventory to the COR immediately upon completion of the inventory.

CDRL A004: Submit a hard copy roster of onsite personnel and current normal working hours to the
OSIC weekly (normally Monday), or when staffing changes occur. Notify OSIC verbally or via e-mail
when personnel are not present on any current shift.

CDRL A004: Provide a POA&M to the Task Originator, with a copy to the DOCOR, within one week
of task authorization. The POA&M shall address, for each subtask, (1) QA Checkpoints, (2) Pre-
Installation, (3) Site Preparation, (4) Installation, and (5) Post-Installation. The POA&M will provide a
schedule of events and scheduled production to such detail as is required to provide a baseline for
determining task status using Earned Value Methodology. Maintain and up-date the POA&M to reflect
schedule and requirement changes until completion of the task.

CDRL AQ0S: Provide as-built (modification/red-lined) installation drawings (five digital copies on
CD). Provide to the OSIC prior to ILS turnover.

CDRL A006: Provide a Disposition Inventory List report containing a final task order inventory/status
of contractor-acquired and/or government furnished property consumed or returned to the government.
Include this report in the Task Order Closeout Report, Deliverable 13.m). Disposition Inventory List
template can be found as Appendix (L) of the SE II Global Installation Multiple Award Contract
User’s Guide. Property transfer shall be documented with DD FORM 1149.

CDRL A006: Provide the Task Originator with a list of long lead time material within one week of
task activation.

CDRL A007: Submit a Task Order Closeout Report by email to the Contracting Officer and COR
within 60 days after the task order completion date. Use template identified as Appendix (J) of the SE
II Global Installation Multiple Award Contract User’s Guide. Provide a Cost Analysis Report (required
when final cost deviates from target cost by more than 5%) explaining task order savings or cost
growth. This report is included as part of the Task Closeout Report.

CDRL A010: Submit a Meeting Report for each meeting attended by the contractor without the OSIC.
CDRL AO011: Develop a Quality Assurance Plan and Test workbook and provide to the
SPAWARSYSCEN QA Manager for review prior to Regional Maintenance and Modernization
Coordination Office (RMMCO) Check-in. Maintain the Quality Assurance Plan and Test Workbook
on-site for review by SPAWARSYSCEN QA personnel. The Quality Assurance Plan and Test
Workbook shall include a Table of Contents that lists the 7 sections of the Test and Inspection Plan and
contains at a minimum, the following items:

TABLE OF CONTENTS
SECTION 1: SHIP CHANGE/LEGACY ALTERATION DESCRIPTION



TAB 1A -
TAB 1B -
TAB IC -
TAB 1D -
SECTION 2:
TAB 2A -

TAB 2B -

TAB 2C -

SECTION 3:
TAB 3A -

TAB 3B -

TAB 3C-

TAB 3D -

SECTION 4:
TAB 4A -

SECTION 5:
TAB 5A -

TAB 5B -

SECTION 6:
TAB 6A -

SECTION 7:
TAB 7A -

TAB 7B -

TAB 7C -
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LIABILITY INSURANCE CERTIFICATE: Describes the Contractor and subcontractor
liability insurance.

INSTALLATION DRAWINGS/DOCUMENTATION: A copy of the approved Ship
Change Document, SCD/Ship Alteration Records, SAR that describes the scope of the
Ship Change/alteration

STATEMENT OF WORK: Describes the scope of Contractor responsibility.

LIAISON ACTION REPORTS (LARs): Copies of all applicable LARs.

PERSONNEL

POINTS OF CONTACT: Lists the Principals involved with the installation including
the On-site Government Representative.

ON-SITE PRIME CONTRACTOR PERSONNEL: A comprehensive list of all prime
contractor personnel that will be onboard during the installation. Include up-to-date
qualifications, certifications and training received that are relevant to the installation and
pre-fabrication.

ON-SITE SUBCONTRACTOR AND TEMPORARY PERSONNEL: A comprehensive
list of all subcontractor and temporary personnel that will be onboard during the
installation. Include up-to-date qualifications, certifications and training received that
are relevant to the installation and pre-fabrication.

PROCEDURES — OBJECTIVE QUALITY EVIDENCE (OQE)

QUALITY MANAGEMENT SYSTEM APPROVAL LETTER: Required to show that
AIT contractor is operating under an approved QMS.

NAVSEA STANDARD ITEMS: all NAVSEA Standard Items (as outlined in NSI 009-
09) that are relevant to the work being performed shall be listed in this section.
QUALITY ASSURANCE MANAGEMENT PLAN (QAMS): QA Diskette, including
QA Manual, Instructions, Process Control Procedures (PCPs) and Forms. Note: Process
control procedures shall cross-reference with personnel qualifications provided in
SECTION 2.

REFERENCES AND SPECIFICATIONS: Diskette of applicable References and
Specifications

PLAN OF ACTIONS AND MILESTONES (POA&M)

POA&M: Gantt chart that provides a breakdown of contractor work being
accomplished in a sequence of events, and provides time requirements.

SHIP INSTALLATION DRAWINGS (SIDS) OR INSTALL PROCEDURES.

SHIP CHANGE AND ALTERATION DRAWINGS: For legacy alterations and
SHIPALTS include a set of drawings (i.e. SHIPALT Installation Drawings, Ship
Change Document, etc.) that reflects the latest drawing revision. If the size of drawing
package is prohibitively large a list of drawing numbers is sufficient.
FIELD/ENGINEERING CHANGES AND INTERNAL EQUPMENT
MODIFICATIONS: Include the Field/Engineering Change documentation and
installation instructions provided by NAVSEA or the Participating Manager
(PARM)/ISEA.

TEST AND INSPECTION (T&I) PLAN

T&I BOOK: Step-by-step outline for accomplishing the work. This ensures that all
work is done safely, meets all technical specifications and provides all Objective Quality
Elements (OQE) that work has satisfied all requirements. Include all of the Inspections,
Verification and OSIC observation points (typically referred as I,V&G points) that
demonstrate all process control procedures have been completed.

TEST AND INSPECTION RECORDS

BLANK FORMS: Includes all forms that will be used to document the tests and
inspection performed in SECTION 6 along with accept/reject criteria.

MATERIAL SAFETY DATA SHEETS (MSDS): Required for all chemical and
substances used in the performance of the task.

ABATEMENT: Results of Hazardous Materials Testing and abatement for all areas
where exposure could occur.



N00039-11-D-0030
5065
Page 20 of 27

TAB 7D- INTERNAL QUALITY/SAFETY FORMS: Documented quality record. The AIT

Manager will either retain or ensure AITs retain all completed records of this section
after installation has been completed.

TAB 7E-  EXTERNAL QUALITY/SAFETY FORMS: Documented quality record. The AIT

Manager will either retain or ensure AlTs retain all completed records of this section
after installation has been completed.

CDRL AO015: Post weekly Earned Value Management Reports to the Regional Installation
Management Office (IMO) Database. The initial report shall be posted in the week following the first
full month of task order start date. A final report shall be due 10 days after task order completion.



Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY
1006 Destination Government
2002 Destination Government

200201 Destination Government

ACCEPT AT
Destination
Destination
Destination

N00039-11-D-0030
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ACCEPT BY
Government
Government
Government



Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY

1006  POP 18-MAY-2016 TO  N/A
30-SEP-2018

2002  POP 18-MAY-2016 TO  N/A
30-SEP-2018

200201 N/A N/A
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SHIP TO ADDRESS DODAAC

N/A
FOB: Destination

N/A
FOB: Destination

N/A N/A
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930 NH3S 251 77777 0 050120 2F 000000
COST CODE: A00003372276

AMOUNT: $2,530,180.95

CIN 130056268900001: $2,530,180.95

CLIN JOB ORDER FUNDS EXP. DATE FUNDED QTY FUNDED AMT

200201 400000000003

CLAUSES INCORPORATED BY REFERENCE

252.204-0006 Line Item Specific: Proration SEP 2009

CLAUSES INCORPORATED BY FULL TEXT

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)
(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,
activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission
of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this Web site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through

WAWEF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at
https://wawf.eb.mil/.
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(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

2-n-1 (services only)

(Contracting Officer: Insert applicable document type(s). Note: If a “Combo” document type is identified but not
supportable by the Contractor's business systems, an “Invoice” (stand-alone) and

“Receiving Report” (stand-alone) document type may be used instead.)

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWEF, as specified by the contracting officer.

N65236

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the
system.

Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
Pay Official DODAAC HQO0338
Issue By DoODAAC N65236
Admin DoDAAC S5111A
Inspect By DoDAAC N65236
Ship To Code N/A
Ship From Code N/A
Mark For Code N/A
Service Approver (DoDAAC) N65236
Service Acceptor (DoDAAC) N65236
Accept at Other DODAAC N/A
LPO DoDAAC N/A
DCAA Auditor DoDAAC N/A
Other DoDAAC(s) N/A

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications” field of WAWF once a document is submitted in the system.

Send Additional Email Notification(s) to:

Name Email Phone Role

SSC LANT IMO Contract Services | Ssclant imo_cs.fcm@navy.mil | (843) 218-4911 CRM

| (b)(6) | | (b)(6) [@navy.mil | (843) 218-5078 COR
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(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.
Not applicable

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

NWA/PR

CLIN NETWORK/ACTIVITY Exp Date Funded Amount
210202 400000000003.0025 AB N/A $2,530,180.95

PURCHASE REQUEST NUMBER: 1300562689
THIS TASK ORDER IS FULLY FUNDED



Section H - Special Contract Requirements

DISTRIBUTION
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Contractor:

AMSEC, LLC.

2829 Guardian Ln

Virginia Beach, VA 23452-7326

Email:
Email:
Email:
Email:
Email: (b)(4), (b)(6)
Email:
Email:
Email:

(Electronic Copies)

Paying Office:
DFAS-Columbus Center
South Entitlement Division
PO Box 182264

Columbus, OH 43218-2264

(Electronic Copy)

Administration Office:
DCMA Hampton

2000 Enterprise Parkway
Suite 200

Hampton, VA 23666

(Electronic Copy)

DCAA Hampton Road Branch
5200 West Mercury Blvd.
Suite 291

Hampton, VA 23605

CRM:

Email: ssclant 42 cs.fcm@navy.mil

(Electronic Copy)
(Electronic Copy)
COR:
[ b)(6) |
Email: (b)(6) |@navy.mil

(Electronic Copy)




Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

252.204-7000 Disclosure Of Information

252.204-7009 Limitations on the Use or Disclosure of Third-Party
Contractor Reported Cyber Incident Information

252.204-7012 Safeguarding Covered Defense Information and Cyber

Incident Reporting.
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AUG 2013
DEC 2015

DEC 2015





